FORECAST OF UPCOMING CONSTRUCTION PROJECTS IN DISTRICT 4 AS OF OCTOBER 11, 2012

EA | co | RTE WORK DESCRIPTION ENGR'S EST | WD | PE [A+B RTL | AD | BO | | | | U%BOEA/ESBE | DVBE GOAL | | | COMMENTS
ERTISED AND UPCOMING PROJECTS
3A9221 Ala 880 Widen mainline and bridge for HOV lane $24,500,000 625 250 5/21/2012 6/25/2012 | 10/12/2012 Incentive DVBE participation incentive up to $250,000
452701 CcC 24 Install downdrain, grading, and repair existing culvert $440,000 45 6/30/2011 9/10/2012 | 10/16/2012 5.00
4S0301 Nap 128 Replace roadway section with lightweight concrete and upgrade drainage $1,170,000 330 250 5/1/2012 9/17/2012 | 10/16/2012 13.00
3A23U1 Son 101 Widen rdwys and ramps, place HMA, const SWs, widen and const bridges. $27,000,000 725 250 Y @ 4/23/2012 9/24/2012 | 10/17/2012 Incentive DVBE participation incentive up to $250,000
003941 CcC 580 Remove portion of exist bldg, construct building & ret wall. $3,140,000 600 250 8/20/2012 9/17/2012  10/17/2012 3.00
0120T1 SF 80 Construct Bridge, Roadways, Electrical, Buildings and Remove Bridges $114,300,000 1120 0 Y | 3/12/2012 4/9/2012 10/23/2012 Incentive DVBE participation incentive up to $250,000
3A3301 Son 12 Widen shoulder and install traffic signal. $910,000 370 250 6/22/2012 9/17/2012 | 10/24/2012 13.00
1G5501 cC 4, 80 Install MBGR and HMA surfacing. $810,000 60 6/27/2012  10/1/2012  10/30/2012 15.00
1G2401 Son 116 Provide left turn channelization for Madrone Avenue. $860,000 135 125 6/29/2012 10/8/2012 | 10/31/2012 13.00
1A3201 CcC 580 Replace bridge deck, const ret wall and conc barrier, and place HMA. $15,300,000 500 250 Y @ 6/13/2012 9/4/2012 10/31/2012 7.00
4G1601 SF 101 Reconstruct bridge railing and deck. $290,000 70 10/30/2012 = 11/6/2012 To be determined
1G5601 Ala 880 Upgrade median barrier. $2,480,000 180 Y | 6/29/2012 10/15/2012  11/7/2012 8.00
014071 Ala 80 Perform Highway Planting and Install Irrigation System $840,000 870 750 7/6/2012 9/4/2012 11/7/2012 5.00
4A2501 Sol 80 Install metal beam guard railing. $3,290,000 100 Y | 5/22/2012 10/22/2012 @ 11/27/2012 7.00
2285H1 CcC 680 Widen freeway, construct retaining walls and sound walls. $23,000,000 300 Y 8/2/2012 10/15/2012 | 11/28/2012 6.00
0A1851 Son 101 Reconstruct interchange $21,800,000 830 200 Y @ 9/14/2012 11/5/2012 1/8/2013 Incentive DVBE participation incentive up to $250,000
2A4401 SCl 152 Place & widen HMA rdwy, const soil nail walls, RWs & left turn lane. $7,700,000 385 0 Y | 6/26/2012 To be determined, 8/22/2012 already voted by CTC
4A9251 SM,SCl 82, 84, 101, 109, 114 Install traffic system infrastructure. $6,026,340 200 8/29/2012 To be determined, 9/27/2012 already voted by CTC
TOTAL  $253,856,340
UDBE/DBE
EA | co | RTE WORK DESCRIPTION ENGR'S EST | WD PE [A+B RTL | AD | BO | DAYS BID | LOW BID | LOW BIDDER | GOALS |DVBE GOALS|UDBE/DBE CERT| DVBE CERT | | COMMENTS
PECTS BID OPENED / CURRENTLY AWAITING AWARLC
459601 Son 1 Replace culverts and rock slope protection. $278,510 50 4/27/2012 8/6/2012 8/28/2012 $120,061 DREAMBUILDER 5.00
2908E1 Ala 580 Roadway Widening and Rehabilitation $50,253,415 485 0 Y | 4/18/2012  6/25/2012  8/29/2012 340 $42,104,921 DESILVA GATES CONSTRUCTION 8.00
2640U1 Son 101 Construct Petaluma Blvd South Interchange, Replace Petaluma River Br $65,185,998 550 Y 5/9/2012 6/18/2012 9/5/2012 550 $72,068,289 GHILOTTI - MYERS JV Incentive 0.00 DVBE participation incentive up to $250,000
0G1301 SCI 82 Install signal and lighting, upgrade curb ramps. $515,654 90 4/27/2012  7/30/2012 | 9/11/2012 $526,300 PRISM ENGINEERING INC 15.00
151131 Ala 238,580 Install ramp metering and TOS elements. $7,316,470 350 0 5/1/2012 7/16/2012  9/12/2012 $5,395,885 TOP GRADE CONSTRUCTION INC 10.00
2640G1 Mrn 101 Widen Bridge and HMA Roadway and Construct Median Barrier $3,111,573 76 Y | 6/21/2012 8/6/2012 9/14/2012 76 $2,988,665 GHILOTTI BROTHERS/R M HARRIS JOINT VENTURE 3.00
2908C1 Ala 580 Roadway Widening and Rehabilitation. $63,463,658 520 0 5/22/2012  7/16/2012  9/19/2012 $53,101,566 GHILOTTI CONSTRUCTION COMPANY INC 7.00
3A7771 Ala,CC 80 Install overhead sign structures and traffic operations system $20,431,100 460 4/16/2012 6/18/2012 9/21/2012 $13,490,449 PETERSON-CHASE GENERAL ENGINEERING 1.80
3S5701 Mrn 1 Replace culvert, install rock slope protection, and highway planting $332,890 285 250 12/1/2011 9/4/2012 9/26/2012 $221,777 STEELHEAD CONSTRUCTORS INC 5.00
4A0101 Sol 80 Replace Exist Conc Pvmt, HMA surfacing and upgrade MBGR. $44,432,707 197 Y 12/30/2011  7/23/2012 9/26/2012 197 $40,008,802 TEICHERT CONSTRUCTION Incentive DVBE participation incentive up to $250,000
451201 SM 35 Construct Tangent Wall and Embankment Repair $476,259 66 3/15/2012 9/4/2012 9/28/2012 $491,553 CONDON-JOHNSON & ASSOCIATES INC 5.00
4G1001 Ala 680 Ramp widening,ramp metering, TOS elements, and retaining walls $4,831,023 66 Y | 6/20/2012 7/30/2012 9/28/2012 66 $4,969,673 PAVEX CONSTRUCTION DIVISION 3.00
153201 Ala,SCI 680 Widen ramps, and install traffic operations system. $11,558,075 151 0 Y  5/17/2012  7/23/2012 10/2/2012 151 $11,243,400 PAVEX CONSTRUCTION DIVISION 10.00
483701 Ala 580 Construct tangent pile wall $468,209 85 7/15/2011 9/4/2012 10/3/2012 $493,175 ANVIL BUILDERS INC 5.00
2640L1 Mrn 101 Place HMA on base, construct bridge, install rail. $12,074,392 110 Y | 6/26/2012  7/30/2012 10/3/2012 110 $13,346,925 GHILOTTI BROS / R M HARRIS JV 0.00
2908V1 Ala 580 Widen freeway, bridges, and HMA surfacing. $29,415,815 340 Y | 5/22/2012 7/9/2012 10/5/2012 340 $31,156,055 O C JONES AND SONS INC Incentive DVBE participation incentive up to $250,000
450201 Nap 29 Place HMA, construct tie-back wall and soil nail wall. $1,934,671 200 0 Y | 6/21/2012 9/4/2012 10/9/2012 200 $2,629,175 SUULUTAAQ INC 14.00
4A3201 SM 101,280 Construct metal beam guard railing and vegetation control. $2,904,760 100 6/15/2012 9/4/2012 10/9/2012 $3,335,727 MIDSTATE BARRIER INC 9.00
450601 SCl 85 Soil densification with polyurethane material, cold plane AC pavement. $170,000 30 11/16/2011  9/10/2012  10/10/2012 $280,286 AMERICAN CIVIL CONSTRUCTORS WEST COAST INC 5.00
2640K1 Son 101 Widen Route 101, Reconstruct Lakeville Hwy Interchange $22,800,000 500 0 Y | 6/20/2012 7/30/2012  10/10/2012 350 $24,014,733 GHILOTTI-MYERS JV Incentive DVBE participation incentive up to $250,000
0G1701 SM 1 Install signal and lighting. $340,000 50 5/4/2012 9/17/2012 | 10/10/2012 $267,577 COLUMBIA ELECTRIC INC 9.00
TOTAL  $342,295,177 TOTAL $322,254,993
EA APPARENT LOW BIDDER APPARENT LOW BIDDER'S LISTED SUBS AT TIME OF BID
459601 DREAMBUILDER TRUCKING AND DVBE CONSTRUCTION COMPANY INC
2908E1 DESILVA GATES CONSTRUCTION BENTAMCOURT BROS, CENTRAL FENCE, DRILL TECH, DURHAM STABILIZATION, GERCO CONTRACTORS, GREEN VISTA LANDSCAPE, LINEAR OPTIONS, M F MAHER, PACIFIC NORTHWEST OIL, PRESTON PIPELINES, R E SERRANO, R M HARRIS, VANGUARD CONSTRUCTION
2640U1 GHILOTTI - MYERS JV ALL STEEL FENCE, CLEVELAND WRECKING, CONFAB, DYWDAG SYSTEMS, FOUNDATION CONSTRUCTORS, GERDAN, LINEAR OPTIONS, LML ENTERPRISES, MAGGIORA & GHILOTTI, MALCOLM DRILLING, MIDSTATE BARRIER, MIKE BROWN ELECTRICAL, R E SERRANO, SUPERIOR GUNITE
0G1301 PRISM ENGINEERING INC ABSL CONSTRUCTION, CLOSURE SOLUTIONS INC
151131 TOP GRADE CONSTRUCTION INC CHRISP, D & S TRUCKING, FARWEST SAFETY, FLATIRON ELECTRIC GROUP, MDF PIPELINE, MF MAHER, PCN, TULLY CONSULTING GROUP, VANGUARD
2640G1 GHILOTTI BROTHERS/R M HARRIS JOINT VENTURE ALL COUNTIES TRUCKING, BOND BLACKTOP, CAL VET SERVICES, CENTRAL STRIPING SERVICE, CMC REBAR, FOUNDATION, LML ENTERPRISES, MALONE CONSTRUCTION, MID STATE BARRIER, PENHALL, STEINY AND COMPANY
2908C1 GHILOTTI CONSTRUCTION COMPANY INC APEX FENCE, AVAR CONSTRUCTION SYSTEMS, BENTANCOURT BROTHERS, CHRISP, GAP ENTERPRISE, INDEPENDENT STRUCTURES, MCM, RE MAHER, WC MALONEY
3A7771 PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC CENTRAL STRIPING, CHAVEZ FENCE, GREEN VISTA LANDSCAPE, SACRAMENTO DRILLING, TENNYSON ELECTRIC
355701 STEELHEAD CONSTRUCTORS INC NONE
4A0101 TEICHERT CONSTRUCTION AL'S LAND CLEARING, CENTRAL FENCE, CENTRAL STRIPING SERVICE, FLAT IRON ELECTRIC GROUP, GAP ENTERPRISES, RNR, TELFER GEOSYNTHETICS
451201 CONDON-JOHNSON & ASSOCIATES INC ANVIL BUILDERS, M B |
4G1001 PAVEX CONSTRUCTION DIVISION AVAR, BROWN & FESLER, CHRISP, D AND L PUMPING, DVBE CONSTRUCTION, FARWEST, HARRIS SALINAS REBAR, KCI ENVIRONMENTAL, MID STATE BARRIER, PC&N, PISOR FENCE, SAMS EQUIPMENT & SUPPLIES, WEST COAST DRILLING
153201 PAVEX CONSTRUCTION DIVISION AC DIKE, B&L, BBCI, CAL CON PUMPING, CENTRAL STRIPING, CLOSURE SOLUTIONS, COLUMBIA ELECT, D&S TRCKING, DBCI CONCRETE, DEKAY DEMOLITION & CLEARING, GERCO, GREEN VISTA, HARRIS SALINAS REBAR, OLIVEIRA FENCE, PC&N, STATEWIDE SAFETY AND SIGNS, TDW
483701 ANVIL BUILDERS INC No SUBs list available
2640L1 GHILOTTI BROS / R M HARRIS JV No SUBs list available
2908V1 O C JONES AND SONS INC ALL STEEL FENC, BENTANCOURT BROTHERS, CHRISP, DRILL TECH, FBD VANGUARD, GERCO CONTRACTORS, M F MAHER, RM HARRIS
450201 SUULUTAAQ INC APPLY A LINE, ATLAS TREE SERVICE, CLEARWATER, CONCO, HILLSIDE DRILLING, STUDEBAKER BROWN, ZARAPE CONSTRUCTION
4A3201 MIDSTATE BARRIER INC A C DIKE, COOL ROOFING SYSTEMS, FARWEST SAFETY
450601 AMERICAN CIVIL CONSTRUCTORS WEST COAST INC No SUBs list available
2640K1 GHILOTTI-MYERS JV No SUBs list available
0G1701 COLUMBIA ELECTRIC INC No SUBs list available
EA | co | RTE WORK DESCRIPTION ENGR'S EST | WD | PE [A+B RTL | AD | BO | DAYS BID | (AR, | AWARDED TO | UEEEDEE | DVBE GOAL |UDBE/DBE CERT| DVBE CERT| (ARG, | COMMENTS
AMOUNT GOALS DATE
PECTS AWARDED (SINCE FORECAST SPREADSHEET DATED SEPTEMBER 17, 2012,
4585301 Mrn 1 INSTALL SLOPE PROTECTION AND HIGHWAY PLANTING $298,650 285 250 3/29/2012  7/30/2012 9/5/2012 $267,205 ETIC 5.00 5.50 10/1/2012
283821 Son 116 Creek realignment, install plants and irrigation, establish planting $2,316,262 1,435 1250 12/29/2011  4/2/2012 5/15/2012 $1,907,763 GHILOTTI CONSTRUCTION COMPANY INC 12.00 7.50 10/4/2012
TOTAL $2,614,912 TOTAL $2,174,968

page 1/17

Downloaded from DESOE Database on 10/11/2012




FORECAST OF UPCOMING CONSTRUCTION PROJECTS IN DISTRICT 4 AS OF OCTOBER 11, 2012

a
“DJ EA AWARDED TO APPARENT LOW BIDDER'S LISTED SUBS AT TIME OF BID
©
§ 4S5301 ETIC DVBE TRUCKING & CONSTRUCTION COMPANY INC
< 283821 GHILOTTI CONSTRUCTION COMPANY INC CORAL CONSTRUCTION, OLIVEIRA FENCE, RESTORATION RESOURCES, SCHOTKA CONSTRUCTION, SELBYS SOIL EROSION, TRIANGLE EXCAVATION
, CTC Vote
EA co RTE WORK DESCRIPTION ENGR'S EST WD PE |A+B RTL P COMMENTS
PECTS READY TO LIST BUT NOT FUNDED YET
357521 Son 1 Replace culvert and install rock slope protection. $360,000 45 11/3/2011  1/8/2013
358301 SCl 17 Construct drainage system and slope repair $341,000 50 1/9/2012  12/6/2012
0A7901 Ala,CC  4,80,84,92,238,etc. Upgrade Barriers (MBGR and Concrete) $4,570,000 740 6/11/2012 10/24/2012
0A0901 Sol 80 Widen bridge, construct drainage systems and concrete barrier. $1,300,000 305 125 Y 9/27/2012  1/8/2013
TOTAL Estimated Cost $6,571,000
EA | co | RTE WORK DESCRIPTION ENGR'S EST | WD | PE (A+B | | | | | | | |

DECTS UNDER SACRAMENTO OFFICE ENGINEER REVIEW (NOT RTL YET)

4A2601
1123H1
0A7101
014081

Ala,CC
SM
Ala
Ala

4, 80, 84, 580, 680
1
880
80

Install and upgrade MBGR. $2,940,000 100

Highway planting to be performed and irrigation system to be installed 1500 1250
Add Aux Lane, Replace 2 Overcrossings, Reconstruct Ramps/Cross Streets $53,400,000 1160 240
Construct Roadway, Buildings, Parking Lots, and Lighting System $41,000,000 850 250

TOTAL Estimated Cost $97,340,000

| NOTE: BID INFORMATION CAN BE OBTAINED AT THE FOLLOWING |

To be determined
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AWARDED PROJECTS IN DISTRICT 4 TO OCTOBER 11, 2012

AWARDED TO EA | co | RTE | WORK DESCRIPTION | ENGR'S EST | WD | PE | A+B | AD | BO | A+B BID | BID AMT OR "A" AMT U/DBE GOALS | DVBE GOALS | DBE CERT | DVBE CERT | AWARDED DATE

A1S CONSTRUCTION COMPANY 356721 SM 84 Storm damage repair and place Anchored Wire Mesh at various locations. $450,886 50 06/15/09 07/01/09 $348,584 7.00 12.80 07/20/09
A 1S CONSTRUCTION COMPANY Total $450,886 Total $348,584

A JVASCONI INC 0G9601 Ala 238 Install traffic signal and construct bus concrete pads $333,000 90 04/04/11 05/04/11 $427,242 5.00 5.00 06/22/11
A J VASCONI INC Total $333,000 Total $427,242

AMERICAN CIVIL CONSTRUCTORS WEST COAST INC 0E7201 SCI 101 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $1,305,334 56 01/20/09 02/25/09 $954,573 5.00 0.07 03/13/09
AMERICAN CIVIL CONSTRUCTORS WEST COAST INC 0E7701 Ala 880 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $3,034,634 107 11/17/08 01/06/09 $2,192,320 5.00 0.04 01/14/09
AMERICAN CIVIL CONSTRUCTORS WEST COAST INC 2A1401 SF 80, 101 Replace drainage systems, bearings, and joint seals and treat deck. $6,814,832 610 05/17/10 06/22/10 $5,006,109 8.00 0.09 10/11/10
AMERICAN CIVIL CONSTRUCTORS WEST COAST INC 1E4501 SM 280 Treat bridge deck with methacrylate and replace joint seals. $853,772 80 01/10/11 02/09/11 $1,172,172 5.00 9.20 04/12/11
AMERICAN CIVIL CONTRUCTORS WEST COAST INC 1E6601 Sol,SM,SCI 780, 101 Replace reinforced concrete railing and metal fence posts and fencing. $727,249 105 01/10/11 02/16/11 $852,748 5.00 5.60 03/11/11
AMERICAN CIVIL CONSTRUCTORS WEST COAST INC 1E7901 cC 680 Place polyester concrete and treat bridge deck with methacrylate. $631,388 35 03/21/11 05/04/11 $947,769 5.00 5.80 06/09/11
AMERICAN CIVIL CONSTRUCTORS WEST COAST INC Total $13,367,209 Total $11,125,689

AMLAND CORP 0E7301 SCI 130, 680 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $1,156,400 150 11/24/08 01/14/09 $659,374 5.00 4.64 02/03/09
AMLAND CORP 0E4601 Ala 580 Non-Landscaped Weed Control $129,900 6 11/24/08 01/28/09 $89,500 5.00 5.00 02/11/09
AMLAND CORP 265501 Ala,CC 24 Ugrade existing AM/FM rebroadcast system. $783,000 180 02/23/09 03/24/09 $782,025 5.00 0.00 04/20/09
AMLAND CORP 1E5801 SF,SM,SCI,SCr VAR Modify xenon changeable message sign to light emitting diode. $755,000 77 05/04/09 05/26/09 $698,464 5.00 5.30 06/08/09
AMLAND CORP 042241 SM,Ala 92 Replace and upgrade existing 12 kV electrical switchgear. $2,802,250 250 05/11/09 12/08/09 $2,418,670 1.00 52.50 01/05/10
AMLAND CORP 151391 SCI 85, 87 Install CCTV cameras at various ramp meter locations. $934,850 80 0 11/23/09 12/16/09 $399,663 12.00 12.00 01/14/10
AMLAND CORP 1E8501 SCI 101, 130, 237 Treat bridge decks with methacrylate and replace joint seals. $504,490 50 12/13/10 01/11/11 $482,225 5.00 9.10 02/18/11
AMLAND CORPORATION 1E8401 SCI 237,680 Treat bridge deck with methacrylate and place polyester concrete. $389,166 45 12/27/10 02/01/11 $395,570 5.00 5.00 03/28/11
AMLAND Total $7,455,056 Total $5,925,491

ANOZIRA INCORPORATED 4C3601 SCI 101 Replace concrete pavement. $638,423 40 04/06/09 05/06/09 $495,584 5.00 5.80 05/21/09
ANOZIRA INCORPORATED 2E3001 Sol 80 Replace Portland cement concrete slabs. $407,070 80 09/20/10 10/20/10 $358,000 5.00 9.10 12/30/10
ANOZIRA INC 2E4401 Ala 680 Replace existing concrete pavement. $370,337 40 03/12/12 04/11/12 $321,185 5.00 9.00 04/30/12
ANOZIRA INCORPORATED 2E6101 Ala 580 Slab and hot mix asphalt replacement. $415,297 50 03/12/12 04/11/12 $288,290 5.00 9.00 05/10/12
ANOZIRA INCORPORATED Total $1,831,127 Total $1,463,059

APEX FENCE CO INC 0A9131 Son 12,37, 116, 121 Replace metal beam guard railing and terminal systems. $959,241 80 07/06/09 08/05/09 $571,678 7.00 21.50 08/17/09
APEX FENCE CO INC Total $959,241 Total $571,678

ARGONAUT CONSTRUCTORS 1E0601 Sol 12,128 Digouts $837,820 45 02/17/09 03/10/09 $470,810 5.00 1.30 03/27/09
ARGONAUT CONSTRUCTORS 283811 Son 116 Realign roadway and construct retaining walls and drainage. $18,281,313 565 125 09/08/09 11/10/09 $10,972,374 6.00 0.10 12/14/09
ARGONAUT CONSTRUCTORS 2A6301 Son 1 Roadside drainage improvement and hot mix asphalt (A) overlay. $453,672 60 05/03/10 05/26/10 $332,705 5.00 6.80 06/17/10
ARGONAUT CONSTRUCTORS Total $19,572,805 Total $11,775,889

BAY CITIES PAVING & GRADING INC 4A5201 Ala 680 The roadway to be widen and the pavement to be rehabilitated. $47,008,528 177 Y 09/22/08 12/10/08 461,705.60 + 177 $34,461,706 04/17/09
BAY CITIES PAVING & GRADING INC 1E5401 Sol 29 Cold plane pavement and place rubberized hot mix asphalt (gap graded). $4,551,210 90 03/23/09 04/22/09 $2,851,651 5.00 6.00 05/07/09
BAY CITIES PAVING & GRADING INC 253761 Ala 680 Highway Planting, Irrigation System and Environmental Mitigation $1,878,793 880 750 02/01/10 05/18/10 $1,469,021 25.80 07/07/10
BAY CITIES PAVING & GRADING INC 4470U1 CcC 680 REHABILITATE ROADWAY WITH CONCRETE AND HOT MIX ASPHALT $63,640,334 154 Y 05/17/10 08/04/10  246,527.35 + 154 $48,246,527 4.00 5.90 11/18/10
BAY CITIES PAVING & GRADING, INC 1E0901 SCI 17 Place asphalt concrete surfacing and replace PCC pavement. $3,690,258 110 12/27/10 02/08/11 $3,592,480 5.00 8.80 03/03/11
BAY CITIES PAVING & GRADING INC 1E9801 cC 242 Cold plane and place hot mix asphalt. $618,130 50 01/03/11 02/09/11 $465,154 5.00 7.90 03/11/11
BAY CITIES PAVING AND GRADING INC 292271 Ala 80 Construct bikeway $2,636,740 1000 750 09/06/11 10/11/11 $1,451,224 3.00 4.30 11/14/11
BAY CITIES PAVING & GRADING, INC. 298301 SCI 880 Widen 1-880, one lane in each direction $46,653,936 450 250 Y 08/29/11 10/25/11 535,171.69 + 200 $31,535,172 0.00 12/14/11
BAY CITIES PAVING AND GRADING INC 297611 Ala 84 Widen exist Hwy and Br; construct an access Br and retaining walls. $28,705,003 375 12/12/11 02/22/12 $20,409,143 1.00 03/21/12
BAY CITIES PAVING & GRADING INC 3A9601 Ala 580 Replace concrete pavement, resurface existing AC pavement $878,000 120 06/11/12 07/11/12 $512,735 10.00 12.87 07/26/12
BAY CITIES PAVING & GRADING INC 153501 Sol 80 Install ramp metering, TOS, MBGR, sign structures, widen ramp. $12,085,553 430 250 A+B 06/18/12 08/17/12  797,199.20 + 180 $14,291,199 0.00 08/31/12
BAY CITIES PAVING & GRADING INC Total $212,346,483 Total $159,286,010

BAY CITIES/MYERS JV 1G9401 cC 4 Widen freeway to 8 lanes, reconstruct A St. UC, ret. and sound walls $59,187,587 660 02/27/12 04/18/12 $52,222,222 1.40 05/25/12
BAY CITIES/IMYERS JV Total $59,187,587 Total $174,194,876

BAY LINE CUTTING & CORING INC 0E9301 Ala 580 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEAL $1,271,914 100 12/08/08 01/21/09 $663,825 5.00 5.21 01/30/09
BAY LINE CUTTING & CORING INC 0E9101 Ala 80,84,92 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $667,492 60 12/15/08 01/21/09 $366,091 5.00 5.27 02/03/09
BAY LINE CUTTING & CORING INC 1E3001 SF,Mrn 101 Treat bridge decks and replace joint seals. $1,456,727 70 01/25/10 02/24/10 $1,106,801 8.00 29.40 03/15/10
BAY LINE CUTTING & CORING INC 4A5401 Ala 880 Place polyester concrete overlay. $2,322,737 120 11/15/10 12/15/10 $1,750,000 3.00 3.60 01/21/11
BAY LINE CUTTING AND CORING INC 1E7501 Ala 880, 980 Treat bridge with methacrylate and replace joint seal assemblies. $471,426 50 03/28/11 05/03/11 $577,000 5.00 16.00 06/09/11
BAY LINE CUTTING & CORING INC 0E5201 CcC 4 TREAT BRIDGE DECK WITH MWTHACRYLATE AND REPLACE JOINT SEALS $134,885 48 11/24/08 01/13/09 $88,999 5.00 5.50 02/10/09
BAY LINE CUTTING & CORING INC Total $6,325,181 Total $4,552,716

BENTANCOURT BROS CONSTRUCTION INC 040801 SF 80 Replace 15 kV electrical cable. $623,250 45 03/15/10 04/13/10 $488,900 41.90 05/11/10
BENTANCOURT BROS CONSTRUCTION INC Total $623,250 Total $488,900

BLAISDELL CONSTRUCTION INC 2E2501 SCI 85,87,101,280 Treat bridge deck with methacrylate and replace joint seals. $473,068 65 10/31/11 11/29/11 $830,139 5.00 5.00 03/20/12
BLAISDELL CONSTRUCTION INC Total $473,068 Total $830,139

BRCO CONSTRUCTORS INC 0A9201 SM 280 Replace Safety Roadside Rest Area $4,075,815 500 250 05/26/09 07/07/09 $2,705,000 5.00 07/23/09
BRCO CONSTRUCTORS INC Total $4,075,815 Total $2,705,000

BUILDING CONSULTING ENGINEERS INC 0AA011 Ala 5505 Installation of Photovoltaic Panels $304,077 20 02/01/10 03/02/10 $219,900 3.20 03/24/10
BUILDING CONSULTING ENGINEERS INC Total $304,077 Total $219,900

BUGLER CONSTRUCTION 042251 SM,Ala 84 Existing Expansion Joint Panels to be replaced. $2,693,670 80 Y 11/24/08 12/17/08 1,655,470 + 80 Da $2,655,470 5.00 0.60 01/07/09
BUGLER CONSTRUCTION $2,693,670 Total $2,655,470

CALIFORNIA ENGINEERING CONTRACTORS INC 177901 Ala 880 Overlay bridge deck, replace railing, and construct approach slabs. $6,496,306 80 Y 04/27/09 05/26/09 5,517,807 + 80 Da $6,517,807 4.00 0.30 06/15/09
CALIFORNIA ENGINEERING CONTRACTORS INC 44631 SF,Ala 80 Repair bridge joint seals. $403,510 30 01/04/10 01/27/10 $247,000 0.00 02/17/10
CALIFORNIA ENGINEERING CONTRACTORS INC 1A5211 CC,Sac 160 Bridge Seismic Retrofit $93,011,215 360 60 Y 12/21/09 03/10/10  )26,343.50 + 300 $34,926,344 0.00 04/22/10
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AWARDED PROJECTS IN DISTRICT 4 TO OCTOBER 11, 2012

AWARDED TO EA | co | RTE | WORK DESCRIPTION | ENGR'S EST | WD | PE | A+B | AD | BO | A+B BID | BID AMT OR "A" AMT U/DBE GOALS | DVBE GOALS | DBE CERT | DVBE CERT | AWARDED DATE
CALIFORNIA ENGINEERING CONTRACTORS INC 0E9701 Ala,CC,SM,SCI Var Treat bridge decks with methacrylate and replace joint seals. $1,364,385 120 01/03/11 02/02/11 $1,561,845 0.00 03/07/11
CALIFORNIA ENGINEERING CONTRACTORS INC 2E1601 ScCI 17 Paint steel girders. $2,181,145 61 Y 12/05/11 01/10/12  517,145.00 + 61 d $1,517,145 3.00 3.60 02/03/12
CALIFORNIA ENGINEERING CONTRACTORS INC 1E9701 Mrn,Sol,Son VAR Treat bridge deck with methacrylate and place polyester concrete. $2,129,127 155 12/05/11 01/10/12 $2,452,308 3.00 3.10 03/20/12
CALIFORNIA ENGINEERING CONTRACTORS INC Total $105,585,688 Total $47,222,449
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CALIFORNIA PAVEMENT MAINTENANCE COMPANY INC 1E1201 SCI 9 Resurface roadway with micro-surfacing. $809,251 45 04/20/09 05/19/09 $712,193 5.00 0.90 06/02/09
CALIFORNIA PAVEMENT MAINTENANCE COMPANY INC 2E4701 SCI 237 Place Micro-Surfacing. $606,290 35 02/27/12 03/27/12 $541,709 5.00 74.90 04/11/12
CALIFORNIA PAVEMENT MAINTENANCE COMPANY INC Total $1,415,541 Total $1,253,902
CIMARRON INC 3S7211 Sol 680 Culvert to be replaced and rock slope protection to be constructed. $379,993 25 04/05/10 05/05/10 $290,930 5.00 5.40 06/02/10
CIMARRON INC 0G1501 CcC 4 Replace culverts and underdrains. $615,000 60 04/12/10 05/11/10 $552,943 5.00 9.00 06/03/10
CIMARRON INC 0G4011 SCI 9 Repair embankment. $676,072 30 08/18/10 09/02/10 $469,011 0.00 09/02/10
CIMARRON INC Total $1,671,065 Total $1,312,884
C C MYERS INC ALTERNATIVE A 163731 SF 101,1 Reconstruct IC, construct viaduct, retaining walls, drainage $81,811,397 540 08/10/09 10/07/09 $48,400,000 7.00 7.10 10/23/09
C C MYERS INC 2285E1 cC 4 Freeway widening from 4 lanes to 8 lanes and reconstruct interchange $50,785,146 720 07/18/11 09/14/11 $42,380,000 2.30 10/11/11
C C MYERS INC Total $132,596,543 Total $90,780,000
CENTRAL FENCE CO 0A9111 Son 1,12,116 Replace metal beam guard railing and terminal systems. $1,670,410 80 07/06/09 07/29/09 $957,495 8.00 12.20 08/17/09
CENTRAL FENCE CO Total $1,670,410 Total $957,495
C F ARCHIBALD PAVING INC 1E1801 SCI 152 Cold plane asphalt concrete surfacing and hot mix asphalt surfacing. $527,000 40 04/20/09 05/20/09 $458,530 5.00 13.70 06/11/09
C F ARCHIBALD PAVING INC 3E1001 Ala 185 Cold plane pavement and place hot mix asphalt (type A). $497,420 30 03/19/12 04/24/12 $365,718 5.00 7.40 05/16/12
C F ARCHIBALD PAVING INC Total $1,024,420 Total $824,248
CHRISP COMPANY 2A4101 SM 1 Install Rumble Strip. $784,345 50 06/13/11 07/06/11 $699,216 2.00 16.00 08/01/11
CHRISP COMPANY Total $784,345 Total $699,216
CONTRACTORS CHEMICAL INC 0E7401 SM,SCI 84, 82, 237 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEAL $1,510,851 170 01/20/09 02/24/09 $982,153 5.00 0.70 03/11/09
CONTRACTORS CHEMICAL INC Total $1,510,851 Total $982,153
COAST CONSTRUCTION INC 1E3701 SF 80 Repair transverse joint seal $374,825 57 05/01/09 05/12/09 $275,350 5.00 6.50 06/01/09
COAST CONSTRUCTION INC 1A2411 Ala 24,980 Paving existing planting strip on median shoulder with concrete. $414,740 30 03/29/10 04/27/10 $386,890 5 05/25/10
COAST CONSTRUCTION INC 1E4001 Nap,Sol 29,128 Place polyester concrete and treat bridge deck with methacrylate. $590,753 105 03/21/11 04/27/11 $819,388 5.00 12.00 06/03/11
COAST CONSTRUCTION INC Total $1,380,318 Total $1,481,628
COFFMAN SPECIALTIES INC 1E0301' SM 35,92 & 101 Treat bridge deck with methacrylate resin and replace joint seals. $297,798 60 01/19/10 02/17/10 $278,658 5.90 03/15/10
COFFMAN SPECIALTIES INC Total $297,798 Total $278,658
CORAL CONSTRUCTION COMPANY 2G5901 Ala,SCI 85,101,880 Replace damaged overhead signs. $831,125 100 04/23/12 05/15/12 $638,715 5.00 5.50 06/01/12
CORAL CONSTRUCTION COMPANY Total $831,125 Total $638,715
DEBRUIN CONSTRUCTION INC 0E5801 Sol 12,37 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $466,952 75 12/08/08 01/28/09 $262,492 5.00 0.02 02/13/09
DEBRUIN CONSTRUCTION INC 1E4601 cC 4,24,80,680 Treat bridge decks with methacrylate and replace joint seals. $641,801 145 04/05/10 05/05/10 $531,225 5.00 29.70 06/08/10
DEBRUIN CONSTRUCTION INC Total $1,108,753 Total $793,717
DECKER LANDSCAPING INC 172411' Ala 84 Install erosion control and monitor (2-Years). $231,219 560 500 11/15/10 12/14/10 $146,362 5.00 7.90 02/02/11
DECKER LANDSCAPING INC Total $231,219 Total $146,362
DESILVA GATES CONSTRUCTION 3A0501 SCI 880 Replace asphalt concrete surfacing and metal beam guard railing. $8,539,650 100 10/11/10 11/10/10 $7,645,365 6.00 6.80 01/03/11
DESILVA GATES CONSTRUCTION LP 4A07U1 Ala 580 Const truck climbing lane, ret. walls, and rehab traveled way. $56,649,848 600 03/05/12 04/25/12 $37,473,039 10.00 9.80 06/18/12
DESILVA GATES CONSTRUCTION Total $65,189,498 Total $45,118,404
DISNEY CONSTRUCTION INC 2E0201" Ala 260 Remove fiber reinforced concrete overlay off of the tube ceiling $300,775 45 04/08/10 04/20/10 $269,333 5.00 5.70 05/10/10
DISNEY CONSTRUCTION INC 1A7701 SM 280 Seismic restoration $6,436,193 155 03/07/11 04/12/11 $6,410,400 5.00 4.10 05/11/11
DISNEY CONSTRUCTION INC Total $6,736,968 Total $6,679,733
DREAMBUILDER 4A1701 Son 128 Remove and replace existing culverts. $348,703 60 12/21/09 01/26/10 $250,061 0.00 02/18/10
DREAMBUILDER 3A9901 Son 116, 12 Reconstruct existing curb ramps, sidewalk, and drainage system. $518,305 120 06/01/10 06/29/10 $296,061 5.00 5.20 07/27/10
DREAMBUILDER 2E1401 SCI 85 Fog seal shoulders. $500,218 50 11/08/10 12/07/10 $494,861 5.00 5.30 01/27/11
DREAMBUILDER Total $1,367,225 Total $1,040,983
ENVIRONMENTAL LANDSCAPE SOLUTIONS 2A5421 SM,SCI 280, 35 Upgrading Vista point for ADA compliance. $392,500 340 250 06/21/10 07/28/10 $293,862 5.00 5.10 10/19/10
ENVIRONMENTAL LANDSCAPE SOLUTIONS 4876A1 SCI 101 REPLACEMENT HIGHWAY PLANTING $743,918 810 750 08/02/10 10/13/10 $450,888 5.00 5.60 12/23/10
ENVIRONMENTAL LANDSCAPE SOLUTIONS 172431 Ala 580 Environmental mitigation. $798,890 810 750 08/08/11 08/30/11 $551,658 5.00 9.50 09/29/11
ENVIRONMENTAL LANDSCAPE SOLUTIONS 2642A1 SM 101 ESTABLISH EXISTING PLANTING $122,500 500 0 08/15/11 09/14/11 $106,980 5.00 6.80 10/14/11
ENVIRONMENTAL LANDSCAPE SOLUTIONS Total $2,057,808 Total $1,403,388
ETIC 485301 Mrn 1 INSTALL SLOPE PROTECTION AND HIGHWAY PLANTING $298,650 285 250 07/30/12 09/05/12 $267,205 5.00 5.50 10/01/12
ETIC Total $298,650 Total $267,205
FEDCO CONSTRUCTION INC 1E3801 Nap 29 Cold plane asphalt concrete pavement and place HMA (A). $522,586 40 05/18/09 06/17/09 $509,589 5.00 9.10 06/29/09
FEDCO CONSTRUCTION INC 2E0401 Sol 113 Cold plane asphalt concrete pavement and place HMA (Type A). $551,820 30 03/28/11 05/04/11 $589,765 5.00 5.40 06/09/11
FEDCO CONSTRUCTION INC Total $1,074,406 Total $1,099,354
FIELDSTONE CONSTRUCTION COMPANY 2A5411 Nap 29 Reconstruct sidewalk and install pipe handrailing. $462,700 340 250 03/08/10 04/06/10 $308,660 1.20 06/24/10
FIELDSTONE CONSTRUCTION CO 4A8821 Son 128 Provide plant establishment, install and maintain plants. $281,868 1290 1250 01/03/12 02/01/12 $216,669 5.00 10.80 02/27/12
FIELDSTONE CONSTRUCTION COMPANY Total $744,568 Total $525,329
FLATIRON WEST INC 165421 Ala 880 Replace bridges, construct roadway, retaining walls and pumping plant. $75,027,615 470 Y 04/20/09 07/29/09  548,177.30 + 470 $50,648,177 5.00 5.00 08/20/09
FLATIRON WEST INC 0120M1 Ala 80 Construct bridges and roadway, and Electrical System $42,924,184 1140 360 A+B 03/12/12 03/21/12  991,639.00 + 140 $31,461,639 4.40 03/29/12
FLATIRON WEST INC Total $117,951,800 Total $82,109,816
FRANK MEDINA 356111 Nap 128 Construct rock slope protection system. $199,630 100 03/30/09 04/28/09 $83,210 5.00 4.30 05/15/09
FRANK MEDINA Total $199,630 Total $83,210
GALLAGHER & BURK INC 4A5801 Ala 24 Cold plane and place rubberized hot mix asphalt (gap graded) on ramps. $790,624 45 04/20/09 05/19/09 $619,835 5.00 21.80 06/01/09
GALLAGHER & BURK INC 1E3201 SM 101 Cold plane and place rubberized hot mix asphalt (gap graded). $2,806,440 80 05/26/09 06/24/09 $2,295,770 4.00 4.30 07/20/09
GALLAGHER & BURK INC 1E7401 SM 82 Cold plane pavement and overlay with rubberized hot mix asphalt. $2,649,600 90 03/22/10 04/20/10 $1,987,654 7.00 9.00 05/20/10
GALLAGHER & BURK INC 1A6821 Ala 880 Roadway rehabilitation, crack and seat and overlay concrete pavement $14,501,791 375 08/29/11 10/19/11 $12,716,072 6.00 6.10 12/02/11
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GALLAGHER & BURK INC Total $20,748,455 Total $17,619,331
GEMS ENVIRONMENTAL MANAGEMENT SERVICES INC 3A0901 Ala,CC,SM Var Replace underground storage tanks. $1,895,000 300 05/31/11 06/22/11 $1,726,209 3.00 6.50 07/08/11
GEMS ENVIRONMENTAL MANAGEMENT SERVICES INC Total $1,895,000 Total $1,726,209
GEORGE REED INC 1E7301 Son 1 Bonded wearing course overlay. $1,148,183 50 03/29/10 05/05/10 $1,134,399 6.00 6.10 06/09/10
GEORGE REED INC Total $1,148,183 Total $1,134,399
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G BORTOLOTTO & COMPANY 1E5101 SM 1 Cold plane existing pavement and place hot mix asphalt. $731,855 40 04/27/09 05/22/09 $602,803 5.00 5.90 06/09/09
G BORTOLOTTO & COMPANY 0G4701 SCI 280 Cold plane asphalt concrete pavement and place hot mix asphalt. $279,025 20 03/08/10 04/14/10 $165,339 0.00 04/30/10
G BORTOLOTTO & COMPANY 1E2601 SM 92 Cold plane and place hot mix asphalt (Type A). $412,145 25 04/12/10 05/11/10 $365,575 5.00 5.10 06/09/10
G BORTOLOTTO AND CO., INC. 2E3201 SCI 237 Replace asphalt concrete surfacing. $570,729 35 04/04/11 05/10/11 $527,567 5.00 5.10 06/09/11
G BORTOLOTTO & CO INC 2E4801 SM 92 Rubberized warm mix asphalt gap graded overlay. $737,965 45 03/12/12 04/17/12 $646,490 5.00 5.10 05/03/12
G BORTOLOTTO & COMPANY Total $2,731,719 Total $2,307,775

GHILOTTI BROS INC 129651 Son 101 Widen to 6 lanes and reconstruct Wilfred Avenue Interchange. $57,065,087 870 30 10/20/08 12/17/08 $37,967,154 5.00 0.48 03/03/09
GHILOTTI BROS INC 263721 cC 80 Widen freeway and bridge, Retaining wall and TOS - Construct EB HOVL $32,038,958 375 250 Y 08/03/09 10/06/09  404,615.80 + 125 $20,404,616 10/22/09
GHILOTTI BROS INC 355621 Mrn 1 Excavate hill and rebuild slope. $305,590 20 04/26/10 05/26/10 $183,590 7.00 7.40 06/23/10
GHILOTTI BROS, INC 2E1101 Nap 29 Cold plane and place rubberized hot mix asphalt (gap graded). $1,140,225 50 03/14/11 04/12/11 $959,888 4.00 6.30 05/19/11
GHILOTTI BROTHERS INC 455401 Mrn 1 Drainage system rehabilitation $2,044,684 100 03/14/11 04/20/11 $2,095,758 6.00 6.30 05/24/11
GHILOTTI BROTHERS/RM HARRIS JV 264061 Mrn 101 Construct HOV Lanes and Widen Bridge $32,076,610 77 Y 02/28/11 04/26/11  280,252.85 + 77 [ $24,280,253 0.60 06/02/11
GHILOTTI BROS INC 2E1301 Nap 29 Cold plane pavement and place rubberized hot mix asphalt. $925,466 30 03/28/11 05/03/11 $852,441 5.00 6.00 06/09/11
GHILOTTI BROTHERS INCORPORATED 0G5401 Mrn 131 Resurface pavement, signal and lighting. $652,030 65 04/18/11 05/18/11 $575,623 6.00 16.50 06/10/11
GHILOTTI BROS INC 2E2901 Mrn 580 Cold plane and place hot mix asphalt (open graded friction course). $1,470,460 50 04/04/11 05/11/11 $1,148,777 3.00 6.90 06/28/11
GHILOTTI CONSTRUCTION COMPANY INC 264041 Son 101 Construct bridge, retaining walls, ramps, sewer and water lines.OJ $10,692,773 500 08/15/11 10/05/11 $8,290,102 8.00 8.20 11/01/11
GHILOTTI BROS INC 264131 Nap 12 Widening highway to 4 Lanes and constructing Retaining Walls $25,972,836 470 250 10/17/11 12/06/11 $19,925,243 8.00 8.40 01/26/12
GHILOTTI BROS INC 0C7401 Mrn 101 Asphalt Concrete surfacing. $20,915,919 100 10/31/11 01/11/12 $20,487,788 7.00 7.60 02/03/12
GHILOTTI BROS INC 294931 Ala 24 Widen roadway and install signal and lighting. $376,716 95 0 10/19/09 11/18/09 $311,412 4.00 36.10 12/23/09
GHILOTTI BROS INC Total $185,677,354 Total $137,482,643

GHILOTTI CONSTRUCTION COMPANY INC 1E5501 SM 101 RHMA Overlay $3,524,227 80 01/12/09 02/11/09 $2,774,094 5.00 0.10 03/05/09
GHILOTTI CONSTRUCTION COMPANY INC 1E5301 Son 12 Resurface AC pavement $3,260,000 90 01/20/09 02/18/09 $2,552,691 5.00 0.18 04/02/09
GHILOTTI CONSTRUCTION COMPANY INC 1E5601 Mrn 131 Overlay roadway with rubberized hot mix asphalt (gap graded). $1,951,415 60 03/02/09 04/01/09 $1,383,838 5.00 3.40 04/20/09
GHILOTTI CONSTRUCTION COMPANY INC 290831 Ala 580 Widen freeway, rehab pavement, construct RW and bridge footings. $51,505,611 490 01/05/09 06/03/09 $30,454,448 5.00 5.00 07/22/09
GHILOTTI CONSTRUCTION COMPANY INC 4A1401 Mrn 580101 Replace bridge, widen roadway, and construct retaining walls. $11,819,627 128 06/22/09 09/30/09  50,537.20 + 128 [ $9,350,537 1.00 1.10 11/04/09
GHILOTTI CONSTRUCTION COMPANY INC 0A1841 Son 101 Widen roadway and bridge. $16,962,164 317 250 Y 02/28/11 04/19/11  759,347.00 + 67 [ $10,759,347 2.50 05/19/11
GRANITE CONSTRUCTION COMPANY 2E3101 SCI 130 Replace asphalt concrete surfacing. $570,510 30 03/07/11 04/13/11 $519,150 5.00 5.80 05/19/11
GRANITE CONSTRUCTION COMPANY 235631 SM 101 Widen roadway and bridge and replace pedestrian overcrossing. $24,254,356 343 250 Y 02/22/11 04/13/11  235,576.50 + 93 [ $14,235,577 0.00 06/01/11
GHILOTTI CONSTRUCTION COMPANY INC 1E6701 Son 116 Cold plane pavement and place hot mix asphalt (type A). $719,840 25 04/12/10 05/12/10 $684,930 5.00 10.40 06/03/10
GHILOTTI CONSTRUCTION COMPANY INC 174411 Ala 84 Realign and improve sight distance. $8,926,347 650 250 09/13/10 10/27/10 $7,276,675 5.00 5.60 12/16/10
GHILOTTI CONSTRUCTION COMPANY INC 357401 Son 1 Construct retaining wall and widen roadway. $1,472,843 120 09/20/10 10/27/10 $1,718,913 7.00 7.60 12/21/10
GHILOTTI CONSTRUCTION COMPANY INC 3A5301 Ala 580 Remove AC & PCC pavement, place HMA & PCC pavement, add parking area. $850,000 80 06/06/11 07/06/11 $591,488 5.00 5.20 07/22/11
GHILOTTI CONSTRUCTION COMPANY INC 456501 Son 101 Construct soldier pile wall, tieback wall and reinforced CIDH piles. $1,710,608 165 09/12/11 10/11/11 $1,481,705 3.00 3.10 11/16/11
GHILOTTI CONSTRUCTION COMPANY INC 456401 Son 101 Install slope protection $363,800 25 10/03/11 11/02/11 $288,580 5.00 5.20 11/18/11
GHILOTTI CONSTRUCTION COMPANY INC 1G5701 Son 101 Modify and signalize intersection. $1,127,532 80 09/26/11 10/18/11 $784,220 9.00 9.10 11/18/11
GHILOTTI CONSTRUCTION COMPANY INC 264141 Nap,Sol 12 Widen Route 12 from a two-lane to a four-lane conventional highway $46,526,286 700 250 10/17/11 12/13/11 $35,635,746 6.00 6.00 01/11/12
GHILOTTI CONSTRUCTION COMPANY INC 264141 Nap,Sol 12 Widen Route 12 from a two-lane to a four-lane conventional highway $46,526,286 700 250 10/17/11 12/13/11 $35,635,746 6.00 6.00 01/11/12
GHILOTTI CONSTRUCTION COMPANY INC 485501 Mrn 101 REPLACE FILL WITH LIGHTWEIGHT EMBANKMENT MATERIAL (CELLULAR CONCRETE) $1,028,080 45 02/06/12 02/28/12 $1,074,665 12.00 12.00 03/27/12
GHILOTTI CONSTRUCTION COMPANY INC 2E6401 Son 121 Place rubberized hot mix asphalt (gap graded). $1,290,160 50 02/27/112 03/28/12 $1,226,860 3.00 3.20 05/07/12
GHILOTTI CONSTRUCTION COMPANY INC 2E6501 Nap 121 Cold plane and overlay with rubberized hot mix (gap graded). $2,617,505 60 04/09/12 05/02/12 $2,661,420 9.00 9.50 06/27/12
GHILOTTI CONSTRUCTION COMPANY INC 264071 Mrn 101 Modify Overcrossing $27,600,084 575 06/18/12 08/14/12 $22,924,295 0.00 09/14/12
GHILOTTI CONSTRUCTION COMPANY INC 283821 Son 116 Creek realignment, install plants and irrigation, establish planting $2,316,262 1435 1250 04/02/12 05/15/12 $1,907,763 12.00 7.50 10/04/12
GHILOTTI CONSTRUCTION COMPANY INC Total $256,923,542 Total $185,922,686

GOLDEN STATE BRIDGE INC 049071 CC,Sol 80 Replace Timber Fenders Piers 2 & 3, Pile, and Ring Beams $13,980,972 200 08/29/11 12/14/11 $16,888,170 4.10 02/16/12
GOLDEN STATE BRIDGE INC Total $13,980,972 Total $16,888,170

GORDON N BALL INC 385611 Mm 1 REPAIR DRAINAGE SYSTEM AND WIDENING SHOULDERS $296,070 60 40 06/08/09 07/15/09 $260,840 5.00 0.80 08/04/09
GORDON N BALL INC 0435E1" SF 80 Landscaping, Lighting, Concrete Work, Grading, Fencing $3,570,924 930 750 08/23/10 09/21/10 $2,627,986 0.00 11/29/10
GORDON N BALL INC Total $3,866,994 Total $2,888,826

GRADETECH INC 172421 Ala 580 Environmental Mitigation. $1,077,763 90 0 10/18/10 11/10/10 $618,676 4.00 4.00 12/17/10
GRADETECH INC Total $1,077,763 Total $618,676

GRANITE CONSTRUCTION COMPANY 3A5601 SCI 152 Install centerline rumble strip. $354,000 60 0 04/13/09 05/06/09 $205,671 5.00 7.30 05/22/09
GRANITE CONSTRUCTION COMPANY 1E3901 SCI 35 Overlay roadway with rubberized hot mix asphalt (gap graded). $1,224,837 40 05/26/09 06/23/09 $1,045,045 4.00 7.80 07/16/09
GRANITE CONSTRUCTION COMPANY 0C9011 SCI 101 Cold plane asphalt concrete surfacing and hot mix asphalt surfacing. $29,138,865 73 Y 09/08/09 10/14/09 3,919,530 + 73 D& $23,919,530 7.00 7.20 11/12/09
GRANITE CONSTRUCTION COMPANY 0G4901 CcC 4 Cold plane existing pavement place HMA. $294,950 40 03/29/10 04/27/10 $233,233 5.00 05/17/10
GRANITE CONSTRUCTION COMPANY 1E2501 SM 82 Cold plane pavement and place hot mix asphalt (type A). $234,457 30 04/19/10 05/18/10 $228,628 5.00 13.60 06/07/10
GRANITE CONSTRUCTION COMPANY 1E8801 SCI 25 & 156 Rubberized hot mix asphalt overlay. $1,238,020 60 03/01/10 04/07/10 $1,042,227 6.40 06/24/10
GRANITE CONSTRUCTION COMPANY 3A3001 Sol 80 Road Resurfacing and Approach Slab Replacement $13,705,990 58 Y 05/17/10 06/08/10 2,399,669 + 58 Dz $12,399,669 6.00 7.40 07/06/10
GRANITE CONSTRUCTION COMPANY 3A4001 SCI 152 Construct westbound Route 152 left turn pocket for San Felipe Road. $1,142,660 50 0 02/22/11 03/15/11 $916,169 8.00 10.10 04/07/11
GRANITE CONSTRUCTION COMPANY 2E0801 SCI 85 Cold plane AC pavement and place RHMA (gap graded) surfacing. $2,629,462 80 02/14/11 03/16/11 $2,216,069 8.00 8.10 04/22/11
GRANITE CONSTRUCTION COMPANY 2E0901 SCI 237 Cold plane and place bonded wearing course (gap graded). $2,533,782 70 04/04/11 05/03/11 $2,526,749 8.00 8.00 06/09/11
GRANITE CONSTRUCTION COMPANY 3A9101 SCI 101 Grind and place concrete pavement, place rubberized hot mix asphalt. $780,652 45 04/18/11 05/11/11 $844,655 3.00 3.20 06/14/11
GRANITE CONSTRUCTION COMPANY 235641 SCI,SM 101 Widening roadway with AC and place AC $10,026,992 290 250 A+B 03/05/12 04/10/12  220,452.09 + 40 d $7,049,052 13.00 2.50 05/21/12
GRANITE CONSTRUCTION COMPANY 2G6301 SM 280 Cold plane pavement and place rubberized hot mix asphalt (gap graded). $813,427 45 04/16/12 05/09/12 $694,556 10.00 5.80 06/21/12
GRANITE CONSTRUCTION COMPANY Total $64,118,094 Total $53,321,252
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HALF MOON BAY GRADING AND PAVING INC 1E5701 SF,SM 35 Replace culvert and install pipeliner. $207,760 45 01/24/11 02/23/11 $42,206,241 5.00 7.00 04/20/11
HALF MOON BAY GRADING & PAVING INC 3A7201 SM 1 Install left turn channelization lane. $432,000 40 04/16/12 05/08/12 $355,262 13.00 16.40 05/31/12
HALF MOON BAY GRADING AND PAVING INC $639,760 $42,561,502
HARRIS ELECTRIC 3A1101 SM 101 Install standby generator. $213,799 90 04/06/09 05/06/09 $144,379 5.00 5.20 05/20/09
HARRIS ELECTRIC 040821 SF 80 Replace substation electrical gear. $667,000 210 05/23/11 06/21/11 $699,500 5.00 5.00 08/10/11
HARRIS ELECTRIC Total $880,799 Total $843,879
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| M R CONTRACTOR CORPORATION 3A9501 Ala 680 Replace Roof at Mission Grade Weigh Station. $205,750 42 10/18/10 11/17/10 $200,000 5.00 6.20 01/21/11
I M R CONTRACTOR CORPORATION Total $205,750 Total $200,000

INTERMOUNTAIN SLURRY SEAL INC 2E4601 SCI 130 Place asphalt-rubber seal coat. $598,480 30 02/27/12 03/21/12 $751,751 5.00 5.00 04/16/12
INTERMOUNTAIN SLURRY SEAL INC 2E5501 SM,SCI 35 Place asphalt-rubber seal coat. $2,367,456 40 04/16/12 05/16/12 $2,978,879 3.00 3.00 06/06/12
INTERMOUNTAIN SLURRY SEAL INC Total $2,965,936 Total $3,730,630

INTERNATIONAL SURFACING SYSTEMS 1E1601 Sol 84 Cold plane and place hot mix asphalt concrete (type-A). $666,710 40 06/28/10 09/21/10 $665,773 5.00 5.10 12/13/10
INTERNATIONAL SURFACING SYSTEMS Total $666,710 Total $665,773

INTERSTATE GRADING AND PAVING INC 2E3701 SM 82 Replace asphalt concrete surfacing. $522,820 30 04/11/11 05/04/11 $422,470 5.00 5.00 06/09/11
INTERSTATE GRADING AND PAVING INC Total $522,820 Total $422,470

J A GONSALVES & SON CONSTRUCTION INC 1E2201 Son 1 Replace asphalt concrete surfacing $417,430 45 05/26/09 06/23/09 $369,030 4.00 4.00 07/20/09
J A GONSALVES & SON CONSTRUCTION INC Total $417,430 Total $369,030

J JNGUYEN INC 256201 SM 1 Rock slope protection, timber check dam and erosion control. $280,710 315 250 04/27/09 05/22/09 $164,911 4.00 99.10 06/15/09
J JNGUYEN INC 2490A1 Ala 238, 880 Perform Highway Planting and Install Irrigation System $1,838,333 910 750 08/23/10 09/29/10 $1,389,443 3.00 96.50 12/21/10
J JNGUYEN INC 0060C1 CC,Sol 680,780 Perform Highway Planting and Install Irrigation Systems $1,500,863 1000 750 10/19/09 11/17/09 $848,677 0.40 12/21/09
J J NGUYEN INC Total $3,619,906 Total $2,403,031

KUDSK CONSTRUCTION INC 3A9701 Ala 580 Rebuild scale house. $1,083,575 150 05/26/09 06/24/09 $698,170 5.00 0.00 07/09/09
KUDSK CONSTRUCTION INC Total $1,083,575 Total $698,170

LEGG INC 268701 CcC 4 Replace Concrete Pavement. $832,000 80 04/25/11 05/18/11 $820,591 5.00 5.50 06/17/11
LEGG INC 356201 SCI 9 Place anchored wire mesh system and erosion control. $378,604 90 08/22/11 09/20/11 $480,385 5.00 10.40 10/06/11
LEGG INC 2E2401 Ala 80,84,580 Treat bridge decks with methacrylate and replace joint seals $258,111 60 11/14/11 12/13/11 $256,772 5.00 6.00 02/01/12
LEGG INC 2E2601 Sol 80, 680 Methacrylate deck, replace joint seal, place polyester concrete. $977,048 65 03/05/12 04/04/12 $917,725 5.00 5.60 04/26/12
LEGG INC Total $2,445,763 Total $2,475,472

MIDSTATE BARRIER INC 0A7821 SCI Var Terminal System End Treatment of Guardrails to be upgraded $1,954,055 60 Y 03/29/10 04/27/10  ,630,000 + 60 Da $1,630,000 7.00 7.20 05/25/10
MIDSTATE BARRIER INC 0A8721 SM 1,35,82,84,101,etc. Upgrade the Barrier and Guardrail End Terminals $1,495,395 58 07/26/10 10/12/10 688,076 + 58 Da $1,688,076 8.00 8.00 12/16/10
MIDSTATE BARRIER INC Total $3,449,450 Total $3,318,076

MIKE BROWN ELECTRIC CO 249921 SM 82 MODIFY EXISTING TRAFFIC SIGNALS $7,908,994 260 05/17/10 06/22/10 $4,826,859 3.00 3.40 07/20/10
MIKE BROWN ELECTRIC CO Total $7,908,994 Total $4,826,859

MAGGIORA AND GHILOTTI INC 3A8201 Mrn 1 Reconstruct sidewalk and walk , resurface accessible parking area. $314,622 290 250 03/29/10 04/28/10 $234,567 5.00 05/26/10
MAGGIORA AND GHILOTTI INC 359201 Mrn 101 Place rock slope protection. $133,550 20 04/26/10 05/25/10 $57,775 5.00 5.90 06/17/10
MAGGIORA & GHILOTTI INC 1637K1 SF 1 CREEK MITIGATION, RCB CULVERT, DRAINAGE $697,850 60 04/04/11 05/10/11 $369,963 6.00 1.90 06/21/11
MAGGIORA AND GHILOTTI INC 2E3301 Mrn 1 Cold plane pavement and place hot mix asphalt concrete. $961,790 60 04/18/11 05/17/11 $726,025 5.00 6.20 06/15/11
MAGGIORA AND GHILOTTI INC Total $2,107,812 Total $1,388,330

M B SERVICES 1E5901 Ala 580 Replace concrete pavement $630,810 70 02/23/09 03/24/09 $382,888 5.00 5.45 04/07/09
M B SERVICES 0G0801 Son,Sol 37 Replace asphalt concrete surfacing. $753,450 30 03/23/09 04/08/09 $415,000 5.00 11.00 04/23/09
M B SERVICES 4C3701 Son 12 Cold plane asphalt concrete pavement and place HMA (A). $845,130 45 03/30/09 04/28/09 $507,840 5.00 7.70 05/11/09
M B SERVICES 1E1301 SF 35 Replace asphalt concrete surfacing . $853,940 40 03/30/09 04/29/09 $645,623 5.00 6.00 05/14/09
M B SERVICES Total $3,083,330 Total $1,951,351

M C K SERVICE INC 4C3501 Nap 128 Place rubberized hot mix asphalt (gap graded). $799,435 30 09/27/10 10/26/10 $796,777 4.00 4.00 12/21/10
M C K SERVICE INC 1A6811 Ala 880 Replace concrete pavement (rapid strength concrete). $3,521,173 400 07/19/10 10/05/10 $5,295,364 6.00 10.30 02/03/11
MCK SERVICES INC 4C1401 Nap 29 Cold plane and place rubberized hot mix asphalt (gap graded). $5,502,318 110 12/06/10 01/12/11 $5,009,299 5.00 5.20 02/15/11
MCK SERVICES INC 0G5301 Nap 29 Cold plane and resurface asphalt concrete pavement. $581,381 50 01/30/12 02/22/12 $349,726 5.00 5.20 03/19/12
MCK SERVICES INC 4C3511 Nap 128 Cold plane AC pavement and place rubberized HMA (gap graded). $517,280 25 12/27/11 02/01/12 $381,111 5.00 5.20 03/15/12
MCK SERVICES INC 2E4201 Sol 113 Cold plane asphalt concrete pavement and place hot mix asphalt (A). $667,171 30 02/27/12 03/20/12 $654,444 5.00 6.80 04/06/12
M C K SERVICES INC 2E6201 Ala 13 Replace asphalt concrete surfacing. $406,880 40 02/27/12 03/27/12 $337,777 5.00 7.00 04/11/12
MCK SERVICES INC 2E4901 SM 1 Rubberized hot mix asphalt (gap graded) overlay. $1,184,745 50 03/05/12 04/03/12 $1,147,415 3.00 3.00 04/25/12
M C K SERVICE INC Total $13,180,383 Total $13,971,913

M C M CONSTRUCTION INC 1706U1 Ala 880 replace EXISTING BRIDGE WITH Prestressed CONCRETE and WIDEN freeway. $117,776,772 800 Y 11/26/07 02/04/09 ',877,777 + 800 D $87,877,777 03/25/09
M C M CONSTRUCTION INC 0120S1 SF 80 Construct bridges, roadway and install electrical system. $134,458,978 1390 08/11/08 12/15/09 $80,775,457 5.00 5.20 02/04/10
M C M CONSTRUCTION INC Total $252,235,750 Total $168,653,234

MIKE BROWN ELECTRIC CO 4A9231 SM 82,101 Install traffic operation system infrastructure. $8,737,820 240 03/05/12 04/03/12 $5,447,373 5.00 04/25/12
MIKE BROWN ELECTRIC CO Total $8,737,820 Total $5,447,373

MODERN ALLOYS INC 0A7811 SCI 101,237,280 Upgrade and replace terminal ends of barriers and guardrails. $1,848,060 40 Y 11/30/09 01/27/10  547,919.50 + 40 D $1,547,920 8.00 8.80 02/09/10
MODERN ALLOYS INC 0A8711 SF,SM 1, 35, 82,92, 101 Upgrade Guardrail End Terminal $913,752 35 0 Y 06/14/10 07/14/10  92,599.00 + 35 Dz $992,599 13.00 13.40 10/11/10
MODERN ALLOYS INC 4A3411 Ala 13 Replace Gore Signs with Overhead Signs. $945,931 240 11/22/10 12/15/10 $719,787 6.00 6.10 01/19/11
MODERN ALLOYS INC Total $3,707,743 Total $3,260,306

MURPHY INDUSTRIAL COATINGS INC 2A8001 SCI 9,17, 101 Clean and paint steel girders. $668,850 115 03/21/11 04/20/11 $1,093,000 5.00 5.60 05/24/11
MURPHY INDUSTRIAL COATINGS INC Total $668,850 Total $1,093,000

MYERS AND SONS CONSTRUCTION LP 1E9601 SCI Var Treat bridge decks with methacrylate and replace joint seals. $598,096 75 12/20/10 01/25/11 $624,127 5.00 5.80 03/04/11
MYERS AND SONS CONSTRUCTION LP 1E7801 cC 4,242,580,680 Treat bridge decks with methacrylate and replace joint seals. $625,600 50 03/21/11 04/20/11 $937,993 5.00 5.40 05/19/11
MYERS AND SONS CONSTRUCTION LP Total $1,223,695 Total $1,562,120

NORCAL GENERAL CONSTRUCTION CORP 456301 Son 1 Slipout repair - Rock Slope Protection. $238,479 40 12/06/10 01/12/11 $134,725 5.00 6.00 02/15/11
NORCAL GENERAL CONSTRUCTION CORP Total $238,479 Total $134,725

NORTH BAY CONSTRUCTION INC 1E5001 Son 116 Replace asphalt concrete surfacing. $345,160 25 03/02/09 03/25/09 $266,873 5.00 0.20 04/28/09
NORTH BAY CONSTRUCTION INC 283701 Nap 128 Repair slide, reinforced embankment and improve drainage. $1,133,502 60 09/09/09 09/16/09 $547,114 7.00 09/30/09
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NORTH BAY CONSTRUCTION INC 0A18U1 Son 101 Widen Hwy and Br, add HOV lanes, and install signals and lightings. $77,661,176 207 0 Y 06/15/09 10/14/09  756,304.30 + 207 $48,756,304 1.00 3.30 12/23/09
NORTH BAY CONSTRUCTION INC 259411 Son 128 Perform highway planting and construct rock slope protection. $864,669 1336 1250 02/01/10 03/10/10 $334,030 6.00 3.80 04/08/10
NORTH BAY CONSTRUCTION INC 357101 Sol 84 Cold foam in-place recycling and resurface roadway with Type A HMA. $1,569,758 30 04/12/10 05/12/10 $1,153,215 5.00 5.30 06/09/10
NORTH BAY CONSTRUCTION INC Total $81,574,265 Total $51,057,536
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O C JONES & SONS INC 151301 SCI 280 Install ramp metering systems, widen ramps. $3,000,000 240 12/28/09 01/27/10 $1,528,880 9.00 14.00 02/17/10
O C JONES & SONS INC 228591 CcC 4 Highway and 1 bridge to be widened and 4 bridges to be constructed. $94,586,143 810 60 10/26/09 02/10/10 $64,937,453 7.00 7.10 04/15/10
O C JONES & SONS INC 1E9901 Nap 221 Overlay with rubberized hot mix asphalt (gap graded). $1,463,380 70 05/03/10 05/26/10 $1,319,795 2.60 06/16/10
O C JONES & SONS INC 0A5321 Sol 80 RAMP METERING AND WEIGH-IN-MOTION SYSTEM $5,917,916 200 05/10/10 06/29/10 $3,896,736 10.20 10/12/10
O C JONES AND SONS INC 0C8521 Mrn 101 Resurfacing pavement. $17,638,249 52 0 Y 10/11/10 11/09/10  282,998.00 + 52 [ $14,282,998 6.00 7.80 12/28/10
O C JONES AND SONS INC 1G3101 Ala 80 Cold plane and overlay hot mix asphalt pavement $11,931,360 400 12/06/10 01/11/11 $9,903,405 5.00 7.00 02/17/11
O C JONES AND SONS INC 4A4601 Sol 80 Construct concrete barrier $1,216,687 80 04/18/11 05/11/11 $745,861 4.00 12.47 06/08/11
OC JONES & SONS INC 0A8401 CcC 4 Widen shoulders and bridge, place HMA on roadway, and construct wall. $15,505,902 68 Y 04/04/11 05/17/11 ,419,581.00 + 68 ¢ $10,419,581 9.00 10.10 06/29/11
O. C. JONES & SONS INC 1A6201 Son 12,121 Install a traffic signal & realign the Route 12 approach. $3,340,190 380 250 08/15/11 09/13/11 $2,353,759 6.00 7.10 10/06/11
O C JONES AND SONS INC 4A3301 SCI 101 Construct auxiliary lanes & extend exist. HOV lanes in both direction. $53,652,097 630 250 09/06/11 11/01/11 $35,781,835 1.00 11/17/11
O C JONES & SONS INC 0A5351 Sol 12,80 Construct Br and RW, reconstruct weigh station and widen ramps.0 $56,452,332 420 250 Y 09/26/11 12/14/11 1,373,429 + 170 di $44,373,429 5.00 5.60 01/25/12
O C JONES & SONS INC Total $264,704,255 Total $189,543,731

ODYSSEY LANDSCAPING COMPANY INC 1123J1 SM 1 POND REPAIR AND REVEGETATION $1,776,958 1500 1300 10/14/08 02/11/09 $959,000 03/09/09
ODYSSEY LANDSCAPING COMPANY INC Total $1,776,958 Total $959,000

O'GRADY PAVING INC 1E2401 SM 1 Resurfacing with hot mix asphalt (bonded wearing course). $1,089,676 45 02/21/12 03/13/12 $1,140,952 3.00 3.00 04/18/12
O'GRADY PAVING INC Total $1,089,676 Total $1,140,952

PACIFIC ELECTRIC CONTRACTING INC 151361 SCI 17,880 Install CCTV cameras at various ramp meter locations. $868,600 80 0 11/16/09 12/09/09 $343,294 12.00 4.10 01/07/10
PACIFIC ELECTRIC CONTRACTING INC 151381 SCI,SM 280, 680 Install CCTV cameras at various ramp meter locations. $1,195,375 100 11/30/09 01/05/10 $517,146 10.00 2.00 01/21/10
PACIFIC ELECTRIC CONTRACTING INC 151391 SCI 85, 87 Install CCTV cameras at various ramp meter locations. $934,850 80 0 11/23/09 12/16/09 $418,130 12.00 7.00 03/24/10
PACIFIC ELECTRIC CONTRACTING INC Total $2,998,825 Total $1,278,570

PACIFIC STATES ENVIRONMENTAL CONTRACTORS INC 2E2301 cC Var Replace approach slabs and joint seals, and treat bridge deck. $1,552,256 110 07/09/12 08/08/12 $1,792,335 12.00 30.50 08/30/12
PACIFIC STATES ENVIRONMENTAL CONTRACTORS INC Total $1,552,256 Total $1,792,335

PARKER LANDSCAPE DEVELOPMENT INC 0T1451 Sol 29,37 Perform Highway Planting and Install Irrigation Systems. $1,333,693 930 750 11/09/09 12/16/09 $936,334 4.90 01/14/10
PARKER LANDSCAPE DEVELOPMENT, INC. 4442A1 Nap 121 Perform highway planting $613,211 825 750 06/06/11 08/30/11 $415,052 5.00 9.90 09/23/11
PARKER LANDSCAPE DEVELOPMENT INC Total $1,946,904 Total $1,351,386

PAVE - TECH INC 1E4101 SM 1,35,92,101,114,280  Treat bridge decks with methacrylate and replace joint seals. $509,053 80 01/19/10 02/23/10 $422,220 25.30 03/10/10
PAVE - TECH INC Total $509,053 Total $422,220

PAVEX CONSTRUCTION DIVISION 4A3501 SF 280 Widen ramp and remove concrete carrier (type K). $492,581 45 03/30/09 04/28/09 $294,874 5.00 6.00 05/07/09
PAVEX CONSTRUCTION DIVISION 1E7201 SM 92 Cold plane and place rubberized hot mix asphalt (gap graded). $3,089,005 80 04/05/10 05/05/10 $3,090,439 7.00 6.20 06/22/10
PAVEX CONSTRUCTION DIVISION 358201 SM 84 CONSTRUCT RETAINING WALL AND PLACE HMA $736,571 180 10/25/10 11/16/10 $869,203 6.00 5.00 01/19/11
PAVEX CONSTRUCTION DIVISION 264901 SCI 17 Drainage system to be replaced and improved. $15,592,014 118 0 Y 12/27/10 03/09/11 )62,374.50 + 118 $13,062,375 5.00 5.90 03/30/11
PAVEX CONSTRUCTION DIVISION 454301 SM 1 Construct stairs, foot path, RSP, apply and establish erosion control. $617,725 810 750 05/02/11 06/01/11 $411,494 4.00 18.00 06/23/11
PAVEX CONSTRUCTION DIVISION 0C8801 SCI 85 Grind and replace concrete pavement, and resurface highway. 0 $10,605,761 50 Y 10/31/11 12/07/11 756,527.00 + 50 d $7,756,527 7.00 7.20 01/05/12
PAVEX CONSTRUCTION DIVISION 0C8801 SCI 85 Grind and replace concrete pavement, and resurface highway. O $10,605,761 50 Y 10/31/11 12/07/11  756,527.00 + 50 d $7,756,527 7.00 7.20 01/05/12
PAVEX CONSTRUCTION DIVISION 2L1401 SM 84 Install centerline rumble strip. $661,165 80 03/05/12 03/28/12 $389,755 7.00 8.80 04/12/12
PAVEX CONSTRUCTION DIVISION 0G1401 SCI 85 Improve drainage facilities. $394,000 40 02/27/12 03/20/12 $301,000 11.00 12.00 04/13/12
PAVEX CONSTRUCTION DIVISION 2E6301 SM 84 Replace hot mix asphalt. $320,500 40 03/19/12 04/18/12 $253,357 5.00 9.30 05/09/12
PAVEX CONSTRUCTION DIVISION 2E5401 SM 82 Cold plane pavement and overlay with bonded wearing course. $2,416,160 50 04/16/12 05/08/12 $2,074,091 9.00 5.50 06/28/12
PAVEX CONSTRUCTION DIVISION 1G2001 Ala 880 Resurfacing with hot mix asphalt (open-graded) $413,034 90 06/11/12 07/10/12 $325,178 11.00 11.60 07/31/12
PAVEX CONSTRUCTION DIVISION 154201 SCI 85 Widen ramps, install ramp meters and traffic operation systems. $7,498,809 550 250 06/04/12 07/24/12 $5,982,484 10.00 10.50 08/28/12
PAVEX CONSTRUCTION DIVISION Total $53,443,086 Total $42,567,303

PENHALL COMPANY 0E7601 SCI Var TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEAL $1,360,266 170 11/17/08 01/07/09 $865,524 5.00 1.90 01/21/09
PENHALL COMPANY 0E9001 Sol,Nap 12,29,37,80,113,505,780 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $494,950 70 01/12/09 02/10/09 $345,547 5.00 1.40 02/27/09
PENHALL COMPANY 0E7901 Ala 580 TREAT BRIDGE DECK WITH METHACRYLATE, POLYESTER OVERLAY $1,414,919 160 01/12/09 02/11/09 $870,726 5.00 1.30 02/27/09
PENHALL COMPANY 0E9501 Ala,SCI 13, 24, 280 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACW JOINT SEALS $1,582,420 110 01/20/09 02/18/09 $802,065 5.00 1.50 03/04/09
PENHALL COMPANY 0E5301 SM 380 Treat bridge deck with methacrylate resin and replace joint seals. $1,106,213 130 02/17/09 03/17/09 $727,693 5.00 36.00 04/20/09
PENHALL COMPANY Total $5,958,767 Total $3,611,554

PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC 0A9121 Son 101, 121, 128 Upgrade traffic barrier and guard rail end terminals $1,779,905 65 Y 06/29/09 07/28/09 362,415.83 + 65 D $1,362,416 9.00 11.10 08/19/09
PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC 150341 SCI 280 Install ramp metering systems, widen onramps. $2,530,000 240 12/28/09 01/26/10 $1,664,672 10.00 12.50 02/22/10
PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC 1E4801 SCI 87,101,152,237,280,600 Treat bridge deck with methacrylate and replace joint seals. $1,915,847 150 01/19/10 02/09/10 $1,316,329 14.40 02/24/10
PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC 0E9901 Ala 238 Treat bridge decks with methacrylate and replace joint seals. $403,601 100 04/05/10 05/04/10 $438,137 5.00 32.40 06/08/10
PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC 0E9601 SF,SM,SCI 101,280,880 Replace deck drainage system and treat bridge deck with methacrylate. $229,711 60 05/03/10 05/25/10 $256,067 5.00 11.10 06/17/10
PETERSON CHASE GENERAL ENGINEERING CONSTRUCTION INC 1E3101 SF 101 Treat bridge decks with methacylate and replace joint seals. $906,588 105 11/07/11 12/07/11 $1,119,897 5.00 19.00 03/21/12
PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC Total $7,765,651 Total $6,157,517

PROFESSIONAL CONSTRUCTION SERVICES 1A2401 Ala 980, 24 PAVE EXISTING PLANTING STRIP $398,901 30 12/15/08 01/21/09 $319,856 5.00 5.00 02/11/09
PROFESSIONAL CONSTRUCTION SERVICES 1E4401 Ala 580 REPLACE CONCRETE PAVEMENT $595,890 70 02/17/09 03/18/09 $417,500 5.00 5.10 03/27/09
PROFESSIONAL CONSTRUCTION SERVICES 1E2801 Son 101 Replace cracked concrete slabs with rapid strength concrete (RSC). $562,610 40 05/03/10 05/26/10 $406,388 5.00 6.20 06/16/10
PROFESSIONAL CONSTRUCTION SERVICES 2E2801 Son 101 Replace and grind existing concrete pavement. $1,739,980 90 04/18/11 05/17/11 $1,497,785 6.00 7.00 06/23/11
PROFESSIONAL CONSTRUCTION SERVICES INC 1E8201 cC 680 Portland Cement Concrete grinding, grooving and slab replacement. $1,357,600 80 03/26/12 04/17/12 $1,183,720 3.00 3.30 06/19/12
PROFESSIONAL CONSTRUCTION SERVICES Total $4,654,981 Total $3,825,249

REGE CONSTRUCTION INC 4A2701 Son 128 Remove and replace existing culverts. $220,293 50 03/30/09 04/29/09 $89,075 5.00 10.40 05/14/09
REGE CONSTRUCTION INC Total $220,293 Total $89,075

RESTORATION RESOURCES 4A8811 Son 128 Mitigation planting. $468,660 800 750 03/22/10 04/21/10 $149,808 2.80 05/26/10
RESTORATION RESOURCES Total $468,660 Total $149,808

R G W CONSTRUCTION INC 272021 SCI 280 Existing highway to be surfaced and bridge decks to be treated. $10,802,859 175 125 Y 04/27/09 06/02/09  ’,575,513 + 50 Da $7,575,513 7.00 0.80 06/19/09

Page 11 /17 Generated on 10/11/2012




AWARDED PROJECTS IN DISTRICT 4 TO OCTOBER 11, 2012

AWARDED TO EA Cco | RTE WORK DESCRIPTION ENGR'S EST WD PE | A+B | AD BO | A+B BID | BID AMT OR"A" AMT | U/DBE GOALS | DVBE GOALS | DBE CERT | DVBE CERT | AWARDED DATE

R G W CONSTRUCTION INC 171331 Ala 84,580 Construct Isabel Ave/I-580 interchange. $46,596,172 350 Y 01/26/09 06/09/09  368,000.20 + 350 $24,368,000 7.00 1.70 07/23/09

R G W CONSTRUCTION INC 294921 Ala 24 Realign westbound Route 24 to northbound Route 13 off ramp. $3,857,406 240 120 10/19/09 12/01/09 $2,429,933 4.00 4.20 12/22/09
Freeway 10 De WIUET and INErCrange 10 De recunsuucied.

R G W CONSTRUCTION INC 1A9801 SCI 101 $35,718,590 265 Y 04/19/10 07/27/10 3,445,671 + 265 D $23,445,671 6.00 6.50 11/09/10
VIUETT ITEEWY, TEPIACE UVETCIUSSITYS, dllu TECUTISIUCK TAImps/Tuaus.

RGW CONSTRUCTION 3A9211 Ala 880 $44,645,440 580 0 A+B 06/18/12 08/22/12  140,493.00 + 580 ¢ $45,430,493 0.00 09/14/12

R G W CONSTRUCTION INC Total $141,620,467 Total $103,249,610
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REPUBLIC INTELLIGENT TRANSPORTATION SERVICES INC 1E6501 Ala,CC,Mrn,Sol,Son  24,80,84,92,101 etc Upgrade Xenon CMS to LED. $745,400 60 05/17/10 06/02/10 $629,850 5.00 8.30 06/25/10
REPUBLIC INTELLIGENT TRANSPORTATION SERVICES INC 2E1701 Ala,CC,SM 24,80,92,680,880 Change xenon changeable message signs to LED. $459,300 45 04/25/11 05/18/11 $303,775 5.00 9.00 06/14/11
REPUBLIC INTELLIGENT TRANSPORTATION SERVICES INC Total $1,204,700 Total $933,625
R & L BROSAMER INC 163741 SF 101 Construct tunnel, retaining walls, roadways, bridge and substation. $98,396,941 605 12/28/09 02/26/10 $57,712,535 5.00 6.40 03/23/10
R & L BROSAMER INC 2285C1 cC 4 Highway widening and reconstruct Somersville Interchange. $47,980,087 550 07/19/10 10/05/10 $35,727,083 9.00 9.90 12/23/10
R & L BROSAMER INC Total $146,377,028 Total $93,439,618
R M HARRIS COMPANY INC 2A5431 SM 280 Construct retaining wall and ADA compliant sidewalk. $970,300 120 06/21/10 07/20/10 $415,168 8.00 1.90 11/19/10
R M HARRIS COMPANY INC Total $970,300 Total $415,168
ROADWAY ENGINEERING WORKS INC 3A5501 Ala 880 Replace SB CMS Signs, lighting, roof @ office building. $855,000 125 05/02/11 06/01/11 $552,198 5.00 8.10 06/23/11
ROADWAY ENGINEERING WORKS INC Total $855,000 Total $552,198
ROBERT A BOTHMAN INC 455901 SM 84 Construct tieback wall. $1,607,474 370 250 02/27/112 03/27/12 $1,351,541 11.00 4.90 04/25/12
ROBERT A BOTHMAN INC Total $1,607,474 Total $1,351,541
ROYAL ELECTRIC COMPANY 151371 SCI 101, 237 Install CCTV cameras at various ramp metered locations. $1,527,450 125 10/26/09 12/01/09 $784,900 7.00 7.10 01/04/10
ROYAL ELECTRIC COMPANY Total $1,527,450 Total $784,900
SAUSAL CORPORATION 14061 Ala 80 Construct Tow Service Building, Fuel Station, and Parking Lot $7,173,392 350 12/14/09 01/26/10 $5,321,696 0.00 02/11/10
SAUSAL CORPORATION Total $7,173,392 Total $5,321,696
SGC CONSTRUCTION 4A4501 Sol 80 Replace weigh scales. $644,000 140 06/08/09 07/14/09 $299,510 5.00 16.10 08/04/09
SGC CONSTRUCTION Total $644,000 Total $299,510
SHIMMICK CONSTRUCTION COMPANY INC 1A5221 SM,Ala 84 Seismic retrofit of Dumbarton bridge and construction of pump plant. $73,293,901 460 Y 03/15/10 06/15/10 576,235.72 + 460 $46,576,236 1.10 08/06/10
SHIMMICK CONSTRUCTION COMPANY INC 2G6701 SM 92 Replace Two Bridge Spans $6,565,773 170 01/23/12 02/22/12 $2,996,704 5.00 03/12/12
SHIMMICK CONSTRUCTION COMPANY INC Total $79,859,674 Total $49,572,940
SOIL ENGINEERING CONSTRUCTION INC 356601 SM 35 Repair drainage systems. $300,539 60 03/25/09 04/02/09 $396,119 05/14/09
SOIL ENGINEERING CONSTRUCTION INC Total $300,539 Total $396,119
STATEWIDE SAFETY 1A5001 SF,SM 35, 80, 92, 101, 280, 380 Upgrade Exisitng Attenuators $1,410,450 60 06/01/09 06/30/09 $673,823 5.00 0.09 07/23/09
STATEWIDE SAFETY Total $1,410,450 Total $673,823
STEINY AND COMPANY INC 150471 SM 280 Install traffic management system elements. $1,600,000 250 07/27/09 08/26/09 $918,172 4.00 4.50 09/08/09
STEINY AND COMPANY INC Total $1,600,000 Total $918,172
ST FRANCIS ELECTRIC INC 1513C1 Ala 580, 880 Install CCTV cameras at various ramp meter locations. $2,001,800 180 12/07/09 01/20/10 $1,028,486 11.00 25.00 02/02/10
ST FRANCIS ELECTRIC INC Total $2,001,800 Total $1,028,486
STERNDAHL ENTERPRISES INC 3A0701 SCI 9 Install centerline rumble strip. $430,445 30 10/14/08 12/09/08 $231,030 5.00 8.60 01/02/09
STERNDAHL ENTERPRISES INC Total $430,445 Total $231,030
STOLOSKI & GONZALEZ INC 451301 SM 84 Storm Water Damage Repair $912,501 120 05/19/11 06/01/11 $1,001,525 4.00 7.00 06/21/11
STOLOSKI & GONZALEZ INC Total $912,501 Total $1,001,525
SUAREZ & MUNOZ CONSTRUCTION INC 448831 SCI 152 PERFORM HIGHWAY PLANTING AND INSTALL IRRIGATION SYSTEM $822,433 870 750 10/24/11 11/29/11 $637,890 9.00 9.30 12/14/11
SUAREZ & MUNOZ CONSTRUCTION INC Total $822,433 Total $637,890
SYNERGY PROJECT MANAGEMENT INC 2E2201 SF 35 Bonded wearing course overlay. $1,275,030 50 10/10/11 11/01/11 $1,000,013 3.00 3.00 11/28/11
SYNERGY PROJECT MANAGEMENT INC 2E4501 SM 35 Cold plane asphalt concrete pavement and place hot mix asphalt (HMA). $526,325 40 03/05/12 04/04/12 $336,892 5.00 6.00 04/25/12
SYNERGY PROJECT MANAGEMENT INC 2E6001 SCI 130 Cold plane asphalt concrete pavement and overlay with hot mix asphalt. $742,575 40 03/12/12 04/10/12 $614,198 5.00 5.20 04/27/12
SYNERGY PROJECT MANAGEMENT INC 2E4301 Nap 29 Cold plane asphalt concrete and overlay with hot mix asphalt. $828,404 30 03/05/12 04/10/12 $788,298 5.00 5.00 04/27/12
SYNERGY PROJECT MANAGEMENT INC 2E5901 Son 12 Cold plane asphalt concrete pavement and overlay with hot mix asphalt. $940,430 50 03/12/12 04/17/12 $689,200 5.00 5.10 05/03/12
SYNERGY PROJECT MANAGEMENT INC 2R9901 Ala 13 Cold plane and place bonded wearing course. $1,410,550 45 03/12/12 04/17/12 $1,273,003 3.00 3.30 05/04/12
SYNERGY PROJECT MANAGEMENT INC Total $5,723,314 Total $4,701,603
TABER CONSTRUCTION 1A4601 Ala,CC 24,260 Upgrade existing ventilation fan motors and control systems. $3,162,000 200 12/29/08 02/03/09 $2,550,100 5.00 4.76 02/27/09
TABER CONSTRUCTION INC 3A7761 Ala,CC 80 Widen ramps and install ramp metering system. $5,985,645 375 0 06/18/12 08/24/12 $5,916,964 0.00 09/10/12
TABER CONSTRUCTION INC Total $9,147,645 Total $8,467,064
TEAM GHILOTTI INC 450001 Mrn 101 PLACE ROCK SLOPE PROTECTION $201,810 20 03/22/10 04/21/10 $114,655 3.17 05/12/10
TEAM GHILOTTI INC 1E7701 Mrn 1 Replace Asphalt Concrete surfacing. $497,928 30 05/17/10 06/02/10 $435,740 5.10 06/24/10
TEAM GHILOTTI INC 358411 Son 1 CONSTRUCT SOLDIER PILE RETAINING WALL AND WIDENING ROADWAY $696,817 60 09/20/10 10/20/10 $499,403 6.00 6.20 12/21/10
TEAM GHILOTTI INC 2A9201 Son 116 Install traffic signal and widen shoulder at intersection. $812,946 90 09/07/10 09/29/10 $613,224 8.00 8.10 02/07/11
TEAM GHILOTTI INC 2E1201 Mrn 1 Rubberized warm mix asphalt (gap graded) overlay. $1,014,980 50 04/18/11 05/10/11 $841,870 5.00 6.30 06/20/11
TEAM GHILOTTI INC Total $3,224,481 Total $2,504,892
TERNO INC 2A8901 cC 80 Traffic signals to be installed. $607,000 260 180 02/23/09 03/24/09 $416,355 5.00 9.70 04/15/09
TERNO INC Total $607,000 Total $416,355
TOM MAYO CONSTRUCTION INC 2E5201 Sol 220 Cold plane asphalt concrete pavement and place HMA (A). $608,245 30 02/27/12 03/21/12 $559,835 5.00 5.10 04/06/12
TOM MAYO CONSTRUCTION INC Total $608,245 Total $559,835
TOP GRADE CONSTRUCTION INC 253781 SCl,Ala 680 Crack and Seat PCC Pvmt, Widen Bridges and Roadway, Ret. Wall and TOS. $46,525,720 92 Y 09/29/08 12/16/08 111,648.90 + 92 [ $26,111,649 5.00 3.30 04/07/09
TOP GRADE CONSTRUCTION INC 4C15U1 Sol 80 Crack seat and overlay on the mainline with shoulder backing. $22,042,085 120 01/12/09 04/14/09 $13,359,460 6.00 1.22 04/21/09
TOP GRADE CONSTRUCTION INC 4C3401 SCI 880 Cold plane AC pavement and replace AC surfacing. $846,050 40 03/30/09 04/29/09 $594,090 5.00 2.10 05/14/09
TOP GRADE CONSTRUCTION INC 2A0501 SCI 152 Left Turn Pocket to be constructed with Hot Mix Asphalt $1,117,258 100 0 08/24/09 12/16/09 $812,896 8.00 5.10 01/07/10
TOP GRADE CONSTRUCTION INC 153401 SM 280 Install ramp metering systems and widen ramp. $3,647,868 245 01/04/10 02/02/10 $2,122,625 9.00 10.40 02/22/10
TOP GRADE CONSTRUCTION INC 447901 Ala 238 Roadway to be rehabilitated and signal and lighting to be installed. $16,809,030 410 04/12/10 06/02/10 $11,898,076 5.00 5.50 07/07/10
TOP GRADE CONSTRUCTION INC 2A2601 SCI 152 Realign roadway and signalize intersection. $2,550,000 90 12/27/11 01/25/12 $2,028,740 11.00 11.70 03/14/12
TOP GRADE CONSTRUCTION 292261 Ala 80 Construct multi-purpose trail & bikeway,with ret wall. $6,661,028 850 750 A+B 03/12/12 05/01/12 108,885.00 + 100 ¢ $5,448,885 10.00 24.30 05/31/12
TOP GRADE CONSTRUCTION INC 2E0701 SCI 82 Cold plane and place hot mix asphalt (open graded). $1,919,645 90 04/02/12 04/25/12 $1,642,885 11.00 4.30 06/06/12
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TOP GRADE CONSTRUCTION INC Total $102,118,684 Total $64,019,305
TRAFFIC DEVELOPMENT SERVICES INC 2E7701 a,SF,SM,SCl,Sol,S¢ 17,24,37,80,87 etc Upgrade Xenon CMS to LED modules. $789,450 70 04/23/12 05/16/12 $626,613 5.00 100.00 06/18/12
TRAFFIC DEVELOPMENT SERVICES INC Total $789,450 Total $23,141,211

Page 14 /17 Generated on 10/11/2012




AWARDED PROJECTS IN DISTRICT 4 TO OCTOBER 11, 2012

AWARDED TO EA | co | RTE | WORK DESCRIPTION | ENGR'S EST | WD | PE | A+B | AD | BO | A+B BID | BID AMT OR "A" AMT U/DBE GOALS | DVBE GOALS | DBE CERT | DVBE CERT | AWARDED DATE

TRUESDELL CORPORATION OF CALIFORNIA INC 1E4201 SM 280,380 Treat bridge decks with methacrylate and replace joint seals. $334,778 45 10/19/09 11/17/09 $208,208 0.20 12/15/09
TRUESDELL CORPORATION OF CALIFORNIA INC 1E0201' SM,SF 1,280 Treat bridge decks with methacrylate and replace joint seals. $238,401 60 03/22/10 04/21/10 $198,198 6.00 05/20/10
TRUESDELL CORPORATION OF CALIFORNIA INC 1E9501 Ala VAR Treat bridge decks with methacrylate and replace joint seals. $1,006,158 105 12/13/10 01/12/11 $938,938 5.00 02/16/11
TRUESDELL CORPORATION OF CALIFORNIA INC Total $1,579,337 Total $1,345,344
THUNDER MOUNTAIN ENTERPRISES INC 3S6121 Nap 128 Construct three drainage systems. $104,665 20 12/29/08 01/28/09 $57,617 5.00 6.56 02/13/09
THUNDER MOUNTAIN ENTERPRISES INC Total $104,665 Total $57,617
TUTOR - SALIBA CORPORATION 294911 CC,Ala 24 Construct a 4th Caldecott tunnel and building. $274,668,906 1105 875 Y 05/18/09 09/29/09 ,806,175 + 1, 105 $214,806,175 3.00 2.90 11/10/09
TUTOR - SALIBA CORPORATION Total $274,668,906 Total $214,806,175
VALENTINE CORPORATION 355801 Mrn 37 Construct retaining wall. $494,228 45 10/31/11 11/30/11 $333,369 5.00 6.50 12/21/11
VALENTINE CORPORATION 355801 Mrn 37 Construct retaining wall. $494,228 45 10/31/11 11/30/11 $333,369 5.00 6.50 12/21/11
VALENTINE CORPORATION Total $988,456 Total $666,738
VINTAGE PAVING CO INC 1E8601 Nap 128 Cold plane AC pavement and place hot mix asphalt (type A). $611,060 30 04/05/10 05/04/10 $589,204 5.00 5.90 05/28/10
VINTAGE PAVING COMPANY INC 2E5801 Nap 128 Cold plane asphalt concrete pavement and place hot mix asphalt. $1,082,720 50 02/27/112 03/20/12 $1,014,355 3.00 3.20 04/09/12
VINTAGE PAVING CO INC 0G3101 Son 121 Install rumble strips. $290,120 40 06/04/12 06/26/12 $267,629 13.00 17.70 07/10/12
VINTAGE PAVING CO INC Total $1,983,900 Total $1,871,187
VICTORY ENGINEERS INC 1E4701 Nap,Sol,Son VAR Treat bridge deck with methacrylate and replace joint seals. $736,179 80 01/25/10 02/17/10 $563,690 5.20 04/20/10
VICTORY ENGINEERS INC 0E9801 Mrn,Son VAR Treat bridge decks with methacrylate and replace joint seals. $489,886 85 02/01/10 03/02/10 $372,273 4.90 04/23/10
VICTORY ENGINEERS INC 1E4301 Ala VAR Treat bridge decks with methacrylate and replace joint seals. $244,848 75 03/01/10 04/06/10 $235,235 8.12 05/10/10
VICTORY ENGINEERS INC 1E4901 SCI 17,35,85,101 Treat bridge decks with methacrylate and replace joint seals $690,261 95 04/12/10 05/12/10 $608,400 5.00 5.20 06/22/10
VICTORY ENGINEERS INC 4A2301 Son 37 Replace drainage culverts. $250,132 45 04/12/10 05/11/10 $211,211 5.00 5.60 06/21/10
VICTORY ENGINEERS INC 1E4501 SM 280 Treat bridge deck with methacrylate and replace joint seals. $853,772 80 01/10/11 02/09/11 $958,600 5.00 5.30 03/07/11
VICTORY ENGINEERS INC Total $3,265,078 Total $2,949,409
VIKING CONSTRUCTION COMPANY INC 4A8701 Son 128 Replace existing bridges. $6,166,124 260 06/15/09 08/12/09 $5,033,181 7.00 7.10 09/09/09
VIKING CONSTRUCTION COMPANY INC 3A9801 SCI 101 Replace bridge railing. $707,753 65 04/11/11 05/03/11 $1,221,904 5.00 5.00 07/01/11
VIKING CONSTRUCTION COMPANY INC Total $6,873,876 Total $6,255,085
VINTAGE PAVING CO INC 0G3101 Son 121 Install rumble strips. $290,120 40 06/04/12 06/26/12 $267,629 13.00 17.70 07/10/12
VINTAGE PAVING CO INC Total $290,120 Total $267,629
W BRADLEY ELECTRIC INC 1A4301 SF 35 Install traffic signals and modify the intersection. $300,000 120 05/04/09 05/26/09 $213,429 6.00 4.50 06/29/09
W BRADLEY ELECTRIC INC Total $300,000 Total $213,429
WATKIN & BORTOLUSSI INC 0A2711 SCI 87 Highway Planting $1,022,896 875 750 11/10/08 12/16/08 $571,154 01/30/09
WATKIN & BORTOLUSSI INC 0G0001 Sol 37 Roadside Enhancement - Planting the viewing area. $211,307 870 750 04/13/09 05/12/09 $132,200 5.00 5.50 06/01/09
WEST BAY BUILDERS INC 299001 Sol 80 Rehabilitate safety roadside rest area. $4,958,581 550 250 06/01/09 07/21/09 $3,078,860 6.00 08/11/09
RESHEAMESEDERSING Total $6,192,784 Total $3,782,214
WINDSOR FUEL CO 1E6001 Mrn 1 Bonded wearing course overlay. $2,773,417 70 04/05/10 05/04/10 $2,197,755 7.00 7.10 06/16/10
WINDSOR FUEL CO 1E2901 Nap 121 Place rubberized bonded wearing course (gap graded) $1,118,878 40 05/03/10 05/25/10 $1,188,281 1.00 06/22/10
WINDSOR FUEL CO 1E8901 Son 116 Place bonded wearing course. $1,403,470 60 12/27/10 01/26/11 $1,223,000 0.00 03/08/11
WINDSOR FUEL COMPANY 2E1001 Nap 128 Bonded wearing course overlay. $1,664,030 50 03/28/11 04/26/11 $1,779,779 7.00 11.00 06/03/11
WINDSOR FUEL COMPANY 2E5101 Mrn 1 Bonded wearing course (gap graded) overlay. $3,380,851 70 04/09/12 05/02/12 $3,839,673 3.00 3.20 05/30/12
WINDSOR FUEL COMPANY 2E2701 Son 12 Cold plane asphalt concrete and bonded wearing course overlay. $821,476 45 03/19/12 04/24/12 $649,442 5.00 8.60 05/23/12
WINDSOR FUEL COMPANY 2E5301 Son 1 Bonded wearing course overlay. $2,697,605 60 04/16/12 05/09/12 $2,898,741 3.00 3.90 06/08/12
WINDSOR FUEL COMPANY 2E5601 SM 101 Hot mix asphalt (bonded wearing course -gap graded) overlay. $3,248,947 80 04/16/12 05/15/12 $3,729,500 3.00 3.40 06/25/12
WINDSOR FUEL CO Total $17,108,673 Total $17,506,171

Grand Total $2,891,441,808 Grand Total $2,188,198,425

KEY: NEXT PAGE

KEY:
EA Expenditure Autorization (Project's Contract Number)
RTE State Route Project is Located On
cO County in Which Project is Located
ENGRS EST State's Engineer's Estimate of the Cost of Construction
WD The Number of Working Days for the Contract (Including Plant Establishment Days, if Applicable)
PE Number of Working Days for Plant Establishment
A+B A "Y" in this Column Indicates Project Working Days ("B" portion) Subject to Bidding (In Addition to Project Cost ("A" portion)). When Subject to Y Bidding, the "WD" Above are Maximum Number of Working Days Biddable
AD Date Project was Advertised
BO Scheduled Bid Opening Date
A+B BID The Low Bidder's "A" (Cost of Construction) and "B" Values (Number of Working Days - Primary Construction Only, Excluding Plant Establishment Days)
* * next to the number in the "DBE Cert" field designates that the number represents a submitted utilization under the race neutral program - not an actual commitment
Bid AMT OR "A" AMT Dollar Value of Low Bid; for Y Projects this is Only the "A" Portion (Cost of Construction) of the Y Bid
DBE GOALS Disadvantaged Business Enterprise Goals Set for Project Expressed as a Percentage of Bid Amount
DVBE GOALS Disabled Veteran Business Enterprise Goals Set for Project Expressed as a Percentage of Bid Amount
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